Solicitation No. DTRT57-07-R-20016
Amendment No. A0O003

Page 1 of 2
OMB Approval 2700-0042
1. CONTRACT ID CODE PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
A0003 10/01/2007 4E-7006
6. ISSUED BY CODEl 7. ADMINISTERED BY (If other than Item 6) CODEl

USDOT/RITA/Volpe Center
55 Broadway, Kendall Square, RTV-6D1
Cambridge, MA 02142-1001

8. NAME AND ADDRESS OF CONTRACTOR (No. Street, county, State and ZIP: Code) () |9A. AMENDMENT OF SOLICITATION NO.

DTRT57-07-R-20016

X |9B. DATED (SEE ITEM 11)

08/29/2007

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE | FACILITY CODE
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended, X is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATA SPECIFIED MAY RESULT IN REJECTION OF
YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each
telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and data specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

N/A

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

() |A- THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET
FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER Specify type of modification and authority)

E. IMPORTANT: Contractor [ ]isnot, [ ] isrequired to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
See the attached continuation sheets.

Please acknowledge receipt of this amendment with your proposal submission. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF
OFFERS PRIOR TO THE HOUR AND DATA SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER.

Except at provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED [|16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 30-105 STANDARD FORM 30 (REV. 10-83)
PREVIOUS EDITION UNUSABLE Computer Generated Prescribed by GSA

FAR (48 CFR) 53.243



Solicitation No. DTRT57-07-R-20016
Amendment No. AO003
Page 2 of 2

1. Due to the removal of waste management activities from the scope of work , the last bullet under the
assumptions for the Hypothetical Residential Removal Scenario of Section L.5.B.3 of the original RFP, is
removed in its’ entirety.

2. Now that waste management is removed from this contract will the removal contractor be responsible
for any transportation of waste?

Response: Yes, the waste management activities that were removed from the contract were the operation
of the mine and the landfill cell. The removal contractor will still be responsible for transporting all
removal wastes to these waste management sites where it will then be “managed” under a separate
contract.



